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SWIFT Contract No. 85254
T-Number: 15ATI
Control Number: 48107

STATE OF MINNESOTA
PROFESSIONAL AND TECHNICAL SERVICES
MASTER CONTRACT

This master contract is between the State of Minnesota, acting through its Commissioner of Administration ("State™) and
Engineering Partners LLC, 539 Garfield Avenue, Duluth, MN 55802("Contractor™).

[u—y

" Recitals
Under Minnesota Statute§ 15.061 the State is empowered to engage such assistance as deemed necessary.
The State is in need of construction testing and inspection services.
The Consultant represents that it is duly qualified and agrees to perform all services described in this master contract
and performed under work order contracts to the satisfaction of the State.

Master Contract

Term of Master Contract

1.1 Effective Date: The date the State obtains all required signatures under Minnesota Statute§ 16C.03, subdivision
2, whichever is later,
The Contractor must not accept work under this master contract until this master contract is fully
executed and the Contractor has been notified by the State’s Authorized Representative that it may begin
accepting Work Order Contracts,

1.2 Work Order Contracts. The term of work under work order contracts issued under this master contract may not
extend beyond the expiration date of this master contract.

1.3 Expiration Date: October 31, 2016

1.4 Survival of Terms: The following clauses survive the expiration or cancellation of this master contract and all
work order contracts: 8. Indemnification; 9. State Audits; 10. Government Data Practices and Intellectual
Property; 13, Publicity and Endorsement; 14. Governing Law, Jurisdiction, and Venue; and 18, Data Disclosure.

1.5  Aunthorization of Use: The Master Contract is available for use by all state agencies and Minnesota State
Colleges and Universities.

Scope of Work _
The Contractor, who is not a state employee, may be requested to perform any of the following services under
individual work order contracts:

Geotechnical, Concrete Testing and Inspection, Masonry Testing and Inspection, Pavement Testing and
Inspection, and Fireproofing/Firestopping Testing and Inspection.

The Contractor understands that only the receipt of a fully executed work order contract authorizes the Contractor to
begin work under this master contract. Any and all effort, expenses, or actions taken before the work order contract is
fully executed is not authorized under Minnesota Statutes and is under taken at the sole responsibility and expense of
the Contractor. A sample work order contract is attached and incorporated into this master contract as Exhibit A.

The Contractor understands that this master contract is not a guarantee of a work order contract. The State has
determined that it may have need for the services under this master contract, but does not commit to spending any
money with the Contractor,

Time
The Contractor must comply with all the time requirements described in work order contracts. In the performance of
work order contracts, time is of the essence.
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SWIFT Contract No, 85254
T-Number: 15ATI
Control Number: 48107
4 Consideration and Payment
4.1 Consideration. The State will pay for all services satisfactorily performed by the Contractor for all work order
contracts issued under this master contract. The total compensation of all work order contracts may not exceed
$1,000,000.00. All costs will follow the Contractor’s fee schedule attached as Exhibit B and incorporated into
this agreement. The Contractor may revise its fee schedule once a year after November 1, 2015, However, hourly
rates may not exceed a 3% increase each year. Revised fee schedules meeting the requirements of this section will
be effective on the date received by the State.

For projects located within a 50 mile radius of Contractor’s Office Location— Hourly rate includes all travel
time, travel expenses, and other project-related expenses, which include but are not limited to mileage, meals,
lodging, telephone/fax, printing of drawings, specifications, and reports, computer discs, and photographs. State
will not pay for travel time.

For projects located more than a 50 mile radius of Responder’s Office Location—Hourly rate includes travel
expenses, and other project-related expenses, which include but are not limited to mileage, meals, lodging,
telephone/fax, printing of drawings, specifications, and reports, computer discs, and photographs. Responder may
invoice travel time at this rate.

Travel & Reimbursable Expenses. Except as described in this Section 4.1, there are no allowable travel or other
reimbursable expenses, All such expenses are included in the Contractor’s fee schedule of hourly rates, attached
as Exhibit B. The State reserves the right to modify the allowable reimbursable expenses prior to execution of a
Work Order from the Master Contracts. In the event expenses are reimbursed, they shall be reimbursed in the
same manner and in no greater amount than provided in the current “Commissioner’s Plan” promulgated by the
Commissioner of Minnesota Management and Budget. A copy of the Commissioner’s Plan is available on the
web at: at http://www.mmb.state. mn.us/comp-commmissioner {click on “Commissioner’s Plan” in the right side
column). The Contractor will not be reimbursed for travel and subsistence expenses incurred outside Minnesota
unless it has received the State’s prior wriiten approval for out of state travel. Minnesota will be considered the
home state for determining whether travel is out of state.

4.2. Payment
(A) Invoices. The State will promptly pay the Contractor after the Contractor presents an itemized invoice for
the services actually performed and the State's Authorized Representative accepts the invoiced services.
Invoices must be submitted timely no more frequently than monthly.

(B) Retainage. Under Minnesota Statute§ 16C.08, subdivision 2 (10), no more than 90 percent of the amount
due under any work order contract may be paid until the final product of the work order contract has been
reviewed by the State’s agency head., The balance due will be paid when the State’s agency head
determines that the Contractor has satisfactorily fulfilled all the terms of the work order contract.

5 Conditions of Payment
All services provided by the Contractor under a work order contract must be performed to the State’s satisfaction,
as determined at the sole discretion of the State’s Authorized Representative and in accordance with all applicable
federal, state, and local laws, ordinances, rules, and regulations. The Contractor will not receive payment for
work found by the State to be unsatisfactory or performed in violation of federal, state, or local law.

6 Authoerized Representatives and Project Managers
The State's Authorized Representatives for this master contract are Sherry Van Horn, Business Operations
Manager, 651.201.2376 or Gordon Christofferson, Project Operations Manager, 651,201.2380 or his/her
successor, and have the responsibility to monitor the Contractor’s performance.

The State’s Project Manager will be identified in each work order contract.
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SWIFT Contract No, 85254
T-Number:; 15AT]
Control Number; 48107
The Contractor's Authorized Representative is Brian McVean, Principal, bmevean@epeduluth.com,
218.727.1239, If the Contractor’s Authorized Representative changes at any time during this master contract, the
Contractor must immediately notify the State.

The Contractor’s Project Manager will be identified in each work order contract.

Assignment, Amendments, Waiver, and Contract Complete

7.1 Assignment. The Contractor may neither assign nor transfer any rights or obligations under this master
contract or any work order confract without the prior consent of the State and a fully executed Assignment
Agreement, executed and approved by the same parties who executed and approved this master contract, or
their successors in office.

7.2 Amendments. Any amendment to this master contract or any work order contract must be in writing and will
not be effective until it has been executed and approved by the same parties who executed and approved the
original contract, or their successors in office.

7.3 Waiver. 1f the State fails to enforce any provision of this master contract or any work order contract, that
failure does not waive the provision or its right to enforce it,

7.4 Contract Complete. This master contract and any work order contract contain all negotiations and
agreements between the State and the Contractor. No other understanding regarding this master contract or
work order contract, whether written or oral, may be used to bind either party.

Indemnification
In the performance of this contract by Contractor, or Contractor’s agents or employees, the contractor must
indemnify, save, and hold harmless the State, its agents, and employees, from any claims or causes of action,
including attorney’s fees incurred by the state, to the extent caused by Contractor’s:

1) Intentional, willful, or negligent acts or omissions; or

2) Actions that give rise to strict liability; or

3) Breach of contract or warranty.
The indemnification obligations of this section do not apply in the event the claim or cause of action is the result
of the State’s sole negligence. This clause will not be construed to bar any legal remedies the Contractor may
have for the State’s failure to fulfill its obligation under this contract.

State Audits

Under Minnescta Statute§ 16C.035, subdivision 5, the Contractor’s books, records, decuments, and accounting
procedures and practices relevant to any work order contract are subject to examination by the State and/or the
State Auditor or Legislative Auditor, as appropriate, for a minimum of six years from the end of this master
contract.

Government Data Practices and Intellectual Property

10.1. Government Data Practices. The Contracter and State must comply with the Minnesota Government Data
Practices Act, Minnesota Statute Ch. 13, as it applies to all data provided by the State under any work order
contract, and as it applies to all data created, collected, received, stored, used, maintained, or disseminated
by the Contractor under the work order contract. The civil remedies of Minnesota Statute§ 13.08 apply to
the release of the data referred to in this clause by either the Contractor or the State.

If the Contractor receives a request to release the data referred to in this Clause, the Contractor must
immediately notify the State. The State will give the Contractor instructions concerning the release of the
data to the requesting party before the data is released.
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SWIFT Contract No. 85254
T-Number: 15ATI
Control Number: 48107

10.2. Intellectual Property Rights

(A) Intellectual Property Rights. The State owns all rights, title, and interest in all of the intellectual
property rights, including copyrights, patents, trade secrets, trademarks, and service marks in the
Works and Documents created and paid for under work order contracts. Works means all
inventions, improvements, discoveries (whether or not patentable), databases, computer programs,
reports, notes, studies, photographs, negatives, designs, drawings, specifications, materials, tapes, and
disks conceived, reduced to practice, created or originated by the Contractor, its employees, agents,
and subcontractors, either individually or jointly with others in the performance of this master
contract or any work order contract. Works includes “Documents.” Documents are the originals of
any databases, computer programs, reports, notes, studies, photographs, negatives, designs, drawings,
specifications, materials, tapes, disks, or other materials, whether in tangible or electronic forms,
prepared by the Contractor, its employees, agents, or subcontractors, in the performance of a work
order contract. The Documents will be the exclusive property of the State and all such Documents
must be immediately returned to the State by the Contractor upont completion or cancellation of the
work order contract. To the extent possible, those Works eligible for copyright protection under the
United States Copyright Act will be deemed to be “works made for hire.” The Contractor assigns all
right, title, and interest it may have in the Works and the Documenits to the State. The Contractor
must, at the request of the State, execute all papers and perform all other acts necessary to transfer or
record the State’s ownership interest in the Works and Documents.

(B) Obligations

1. Notification. Whenever any invention, improvement, or discovery (whether or not patentable) is
made or conceived for the first time or actually or constructively reduced to practice by the Contractor,
including its employees and subcontractors, in the performance of the work order contract, the Contractor
will immediately give the State’s Authorized Representative written notice thereof, and must promptly
furnish the Authorized Representative with complete information and/or disclosure thereon.

2. Representation. The Contractor must perform all acts, and take all steps necessary {o ensure that
all intellectual property rights in the Works and Documents are the sole property of the State, and that
neither Contractor nor its employees, agents, or subcontractors retain any interest in and to the Works and
Documents. The Contractor represents and warrants that the Works and Documents do not and will not
infringe upon any intellectual property rights of other persons or entities. Notwithstanding Clause 8, the
Contractor will indemnify; defend, to the extent permitted by the Attorney General; and hold harmless the
State, at the Contractor’s expense, from any action or claim brought against the State to the extent that it is
based on a claim that all or part of the Works or Documents infringe upon the intellectual property rights of
others. The Contractor will be responsible for payment of any and all such claims, demands, obligations,
liabilities, costs, and damages, including but not limited to, attorney fees. If such a claim or action arises, or
in the Contractor’s or the State’s opinion is likely to arise, the Contractor must, at the State’s discretion,
either procure for the State the right or license to use the intellectual property rights at issue or replace or
modify the allegedly infringing Works or Documents as necessary and appropriate to obviate the
infringement claim. This remedy of the State will be in addition to and not exclusive of other remedies
provided by law,

11 Affirmative Action Requirements for Contracts in Excess of $100,000 and if the Centractor has More than

40 Full-time Employees in Minnesota or its Principal Place of Business

The State intends to carry out its responsibility for requiring affirmative action by its Contractors,

11.1 Covered Contracts and Contractors. If the Contract exceeds $100,000 and the contractor employed more
than 40 full-time employees on a single working day during the previous 12 months in Minnesota or in the
state where it has its principle place of business, then the Contractor must comply with the requirements of
Minnesota Statute § 363A.36 and Minnesota Rule Parts 5000.3400-5000.3600. A contractor covered by
Minnesota Statute § 363A.36 because it employed more than 40 full-time employees in another state and
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does not have a certificate of compliance, must certify that it is in compliance with federal affirmative
action requirements.

11.2 Minnesota Statute § 3634.36. Minnesota Statute § 363A.36 requires the Contractor to have an affirmative
action plan for the employment of minority persons, women, and qualified disabled individuals approved by
the Minnesota Commissioner of Human Rights (“Commissioner”) as indicated by a certificate of
compliance. The law addresses suspemsion or revocation of a certificate of compliance and contract
consequences in that event. A contract awarded without a certificate of compliance may be voided.

11.3 Minnesota Rule Parts 5000.3400-5000.3600.

(A) General. Minnesota Rule Parts 5000.3400-3000.3600 implement Minnesota Statute § 363A.36.
These rules include, but are not limited to, criteria for contents, approval, and implementation of
affirmative action plans; procedures for issuing certificates of compliance and criteria for determining
a contractor’s compliance status; procedures for addressing deficiencies, sanctions, and notice and
hearing; annual compliance reports; procedures for compliance review; and contract consequences for
non-compliance. The specific criteria for approval or rejection of an affirmative action plan are
contained in various provisions of Minnesota Rule Parts 5000.3400-5000.3600 including, but not
fimited to, parts 5000.3420-5000.3500 and 5000.3552-5000.3559.

(BY Disabled Workers. The Contractor must comply with the following affirmative action requirements
for disabled workers.

(1) The Contractor must not discriminate against any employee or applicant for employment because of
physical or mental disability in regard to any position for which the employee or applicant for
employment is gualified. The Contractor agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified disabled persons without discrimination based upon their
physical or mental disability in all employment practices such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other
forms of compensation, and selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules and relevant orders of the Minnesota Department of
Human Rights issued pursuant to the Minnesota Human Rights Act.

(3) In the event of the Contractor's noncompliance with the requirements of this clause, actions for
noncompliance may be taken in accordance with Minnesota Statutes Section 363A.36, and the rules
and relevant orders of the Minnesota Department of Human Rights issued pursuant to the Minnesota
Human Rights Act.

(4) The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices in a form to be prescribed by the commissioner of the Minnesota Department of
Human Rights. Such notices must state the Contractor's obligation under the law to take affirmative
action to employ and advance in employment qualitied disabled employees and applicants for
employment, and the rights of applicants and employees.

(5) The Contractor must notify each labor union or representative of workers with which it has a
colective bargaining agreement or other contract understanding, that the contractor is bound by the
terms of Minnesota Statutes Section 363A.36, of the Minnesota Humnan Rights Act and is committed
to take affirmative action to employ and advance in employment physically and mentally disabled
persons.

(C) Consequences. The consequences for the Contractor’s failure to implement its affirmative action plan
or make a good faith effort to do so include, but are not limited to, suspension or revocation of a
certificate of compliance by the Commissioner, refusal by the Commissioner to approve subsequent
plans, and termination of all or part of this contract by the Commissioner or the State,

(D) Certification. The Contractor hereby certifies that it is in compliance with the requirements of
Minnesota Statute§ 363A.36 and Minnesota RuleParts 5000.3400-5000,3600 and is aware of the
consequences for noncompliance.
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Workers’ Compensation and Other Insurance
Contractor certifies that it is in compliance with all insurance requirements specified in the solicitation document
relevant to this Contract.

Further, the Contractor certifies that it is in compliance with Minnesota Statute§ 176.181, subdivision 2,
pertaining to workers’ compensation insurance coverage. The Contractor’s employees and agents will not be
considered State employees. Any claims that may arise under the Minnesota Workers’ Compensation Act on
behalf of these employees or agents and any claims made by any third party as a consequence of any act or
omission on the part of these employees or agenis are in no way the State’s obligation or responsibility.

Publicity and Endorsement

13.1 Publicity. Any publicity regarding the subject matter of a work order contract must identify the State as the
sponsoring agency and must not be released without prior written approval from the State’s Authorized
Representative. For purposes of this provision, publicity includes notices, informational pamphlets, press
releases, research, reports, signs, and similar public notices prepared by or for the Contractor individually or
jointly with others, or any subcontractors, with respect to the program, publications, or services provided
resulting from a work order contract,

13.2 Endorsement. The Contractor must not claim that the State endorses its products or services.

Governing Law, Jurisdiction, and Venue

Minnesota law, without regard to its choice-of-law provisions, governs this master contract and all work order
contracts. Venue for all legal proceedings out of this master contract and/or any work order contracts, or its
breach, must be in the appropriate state or federal court with competent jurisdiction in Ramsey County,
Minnesota.

Payment to Subcontractors

(If applicable) As required by Minnesota Statute§ 16A.1245, the prime contractor must pay all subcontractors,
less any retainage, within 10 calendar days of the prime contractor's receipt of payment from the State for
undisputed services provided by the subcontractor(s) and must pay interest at the rate of one and one-half percent
per month or any part of a month to the subcontractor(s) on any undisputed amount not paid on time to the
subcontractor(s).

Minnesota Statute§ 181.59 The vendor will comply with the provisions of Minnesota Statute§ 181.59 which

TeqUITes;
Every contract for or on behalf of the state of Minnesota, or any county, city, town, township, school,
school district, or any other district in the state, for materials, supplies, or construction shall contain
provisions by which the contractor agrees: {1) That, in the hiring of common or skilled labor for the
performance of any work under any contract, or any subcontract, no contractor, material supplier, or
vendor, shall, by reason of race, creed, or color, discriminate against the person or persons who are
citizens of the United States or resident aliens who are qualified and available to perform the work to
which the employment relates; (2) That no contractor, material supplier, or vendor, shall, in any
manner, discriminate against, or intimidate, or prevent the employment of any person or persons
identified in clause (1) of this section, or on being hired, prevent, or conspire to prevent, the person or
persons from the performance of work under any contract on account of race, creed, or color; (3) That
a violation of this section is a misdemeanor; and (4) That this contract may be canceled or terminated
by the state, county, city, town, school board, or any other person authorized to grant the contracts for
employment, and all money due, or to become due under the contract, may be forfeited for a second
or any subsequent violation of the terms or conditions of this contract.
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17 Termination
17.1 Termination by the State. The State or commissioner of Administration may cancel this master contract
and any work order contracts at any time, with or without cause, upon 30 days’ written notice to the
Contractor. Upon termination, the Contractor will be entitled to payment, determined on a pro rata basis,
for services satisfactorily performed.

17.2  Termination for Insufficient Funding. The State may immediately terminate this master contract and any
work order coniract if it does not obtain funding from the Minnesota legislature or other funding source; or
if funding cannot be continued at a level sufficient to allow for the payment of the services covered here.
Termination must be by written or fax notice to the Contractor. The State is not obligated to pay for any
services that are provided after notice and effective date of termination. However, the Contractor will be
entitled to payment, determined on a pro rata basis, for services satisfactorily performed to the extent that
funds are available. The State will not be assessed any penalty if the master contract or work order is
terminated because of the decision of the Minnesota legislature or other funding source, not to appropriate
funds. The State must provide the Contractor notice of the lack of funding within a reasonable time of the
State’s receiving that notice.

18 Data Disclosure
Under Minnesota Statute § 270C.635, Subdivision 3 and other applicable law, the Contractor consents to
disclosure of its social security number, federal employer tax identification number, and/or Minnesota tax
identification number, already provided to the State, to federal and state agencies and state personnel involved in
the payment of state obligations. These identification numbers may be used in the enforcement of federat and
state laws which could result in action requiring the Contractor to file state tax returns, pay delinquent state tax
abilities, if any, or pay other state liabilities,

19 -Venfy Certification (In accordance with Minn. Stat. §16C.075)
For services valued in excess of $50,000, Contractor certifies that as of the date of services performed on behalf
of the State, Contractor and all ifs subcontractors will have implemented or be in the process of implementing the
federal E-Verify program for all newly hired employees in the United States who will perform work on behalf of
the State. Contractor is responsible for collecting all subcontractor certifications and may do so utilizing the E-
Verify Subcontractor Certification Form available at http.//www.mmd.admin.state. mn,us/doc/EverifySubCertForm.doc.
All subcontractor certifications must be kept on file with Contractor and made available to the State upon request,

20 Schedule of Exhibits
The following exhibits are attached and incorporated into this Master Contract.
Exhibit A: Sample Work Order
Exhibit B: Fee Schedule
Exhibit C: Consultant’s Categories of Service and Experience
Exhibit I): State Insurance Requirements
Exhibit E: Affirmative Action Certification
Exhibit F; Certification Regarding Lobbying
Exhibit G: Not Used
Exhibit H: Not Used
Exhibit I: Affidavit of Noncollusion
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1. CONTRACTOR - Engineering Partners LLC
The Contractor certifies that the appropriate person(s)
have executed the contract oh behalf of the Contractor as
regud y applicable arti laws.

Jiter

Tltle % 4“’1[3( »Q

Date: /r///cf//‘/
r/
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2. STATE AGENCY - Depa)
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Title;
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3. COMMISSIONER OF ADMINISTRATION

Af(@id to Materials Management Division
By: e A \S-r:c,u =

Date: L&{ L \ J""{ o
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Exhibit A

SAMPLE STATE OF MINNESOTA
PROFESSIONAL AND TECHNICAL SERVICES
WORK ORDER CONTRACT

‘This work order contract is between the State of Minnesota, acting through its ("State") and ("Contractor™).
‘This work order contract is issued under the authority of Master Contract T-Number 15ATI, SWIFT Number
and is subject to all provisions of the master contract which is incorporated by reference.

Work Order Contract

1 Term of Contract

1.1 Effective date: , or the date the State obtains all required signatures under Minnesota Statute§ 16C.03,

subdivision 2, whichever is later.

The Contractor must not begin work under this contract until this contract is fully executed and the

Contractor has been notified by the State’s Authorized Representative to begin the work.
1.2 Expiration date: , or until all obligations have been satisfactorily fulfilled, whichever occurs first.

2 Contractor’s Duties
The Contractor, who is not a state employee, will;

3 Consideration and Payment
3.1 Consideration. The State will pay for all services performed by the Contractor under this work order contract as
follows: ' '

(A) Compensation. The Contractor will be paid .

(B) Travel Expenses. Reimbursement for travel and subsistence expenses actually and necessarily incurred by

the Contractor as a result of this work order contract will not exceed $

(C) Total Obligation. The total obﬁgation of the State for all compensation and reimbursements to the Contractor

under this work order contract will not exceed $

3.2.Invoices. The State will promptly pay the Contractor after the Contractor presents an itemized invoice for the
services actually performed and the State's Authorized Representative accepts the invoiced services. Invoices

must be submitted timely and according to the following schedule:

4 Project Managers

The State’s Project Manager is . The State's Anthorized Representative will certify acceptance on each invoice

submitted for payment.

The Contractor's Project Manager is . If the Contractor’s Project Manager changes at any time during this work

order contract, the Contractor must immediately notify the State.

SIGNATURES AS REQUIRED BY THE STATE.
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Exhibit B
EPC Engineering & Testing

Geotechnical e Environmental ¢ Materials Engineering

539 Garfield Avenue (218) 727-1239
Duluth, Minnesota 55802 (218) 727-1248 fax
2014 FEE SCHEDULE
LABOR <50 Miles > 50 Miles
Principal Engineer $130/hr  $ 158/hr
Staff Engineer ) $110/hr  $ 135/hr
Sr. Engineering Technician/Level 11 $ 100/ hr  $ 125/hr
Engineering Technician/Level I $ 90/ hr $ 115/hr

The above rates are based on work being performed up to an 8-hour period from
7:00AM to 5:00PM, Monday through Friday. Over 8-hours and/or outside of this
time period and all of Saturday could be charged at the applicable rate times 1.25.
Sunday and holidays could be 1.5 times the rate.

Section 4.1 fee, hourly rates, travel and reimbursable expense =
requirements take precedence in the event of a conflict. ( r—“"
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Exhibit C

CONSTRUCTION TESTING AND INSPECTION SERVICES RFP-EXHHBIT X

Nemeof Firn &4, En {Aeer’mci 4 Testwy Proposal
Dated rr{?’ 3 2,01 W,
Responder shall indicate by checking the boxes below the categories of tests and ingpections for which the

firm is qualified.
*Attach project experience and reference information for each bolded category of service selected; a

minimum of three (3) project references for each bolded category of service selected is required (see

RFP Selection Process items 2 and 3 for further information).

Geotechnical Services
M Pre-construction Soil Exploration and Testing
[ Percolation Tests, Recormmendations for Septic Systems
[0 Foundation and Pavement Design Recommendations
JR Observation and Testing of Bxisting Soils during Excavation and Grading
,'m Laboratory Testing of Proposed Fill Material
ﬁ Observation and Testing of Fili and Backfill for Moisture, Compaction
[} Other

Concerete Testing and Inspection Sexvices
[0 Concrete, Grout Mix Design
Observe and Document Formwork Construction
ﬁ Observe and Document Placement of Reinforcing Steel
. Slump, Temperature, and Air Entrainment Tests of Fresh Concrete
% Cast, Cure and Test Concrste Cylmders for Compressive Strength
[ Other

Masonry Testing and Inspection Sexvices
"1 Mortar, Masonry Fill Mix Design
{1 Laboratory Tests on Masonry Prisms
Laboratory Test of Mortar and Core-fill for Compressive Strength and Bond Strength
- Special Tnspection of Structural Masonry Construction (Continuous____/ Periodic ‘
O other -

Structural Steel Testing and Inspection
[[] Strength Testing of Embedded Bolts
[] Observe and Test Welded and Bolted Connections during Structural Steel and Precast Concrete Erection
[] Observe and Test Welding and Screw Fastening during Metal Deck Installation
[] Other

Pavement Testing and Inspection

9/08/2014




£PC

/@ Observe and Test Rolling Operations on Subgrade Soils
_,E._ Field and Laboratory Tests on Aggregate Base
Field and Laboratory Tests during Bituminous Paving (Continuous fPericdic )
[ Other

Fireproofing / Firestopping Testing and Inspection
/& Test Installed Spray-on Fireproofing for Thickness, Density, Adhesion
[ Observe and Document Installation of Fire-Resistive Joint Systems
[] Other

Other
[J Window/Curtain Wall Testing and Inspection
] Roofing/Waterproofing Testing and Inspection

Phase I Archacological Resources Investigation

1 Determine whether cultural resources are present within the project area, and whether these resources are potentially
cligible for the National Register of Historic Places (NRHP).

[] All field methods and reporting of the Phase I Archaeological Resources Investigation will comply with the Minnesota
State Historic Preservation Office guidelines as well as federal guidelines, and will meet the requirements of the
Secratary of the Interior’s Standards.

{1 archaeological site is found, wash, analyze, and catalogue all recovered artifacts. Laboratory and curation
procedures will follow appropriate standard guidelines

[71 Curate the artifacts at the Minnesota Historical Society under Contractor’s ciretion agreement. Contractor’s lab
director will ensure that the cataloging and curation meet the requirements of Minnesota®s tepository guidetines,

1 Other '

Phase IT Archaeclogical Resources Investigation

[0 Excavate and document designated features in accordance with Minnegota State Historie Preservation Office guidelines
as well as federal guidelines, and will meet the requirements of the Secrstary of the Intericr’s Standards.

] Recard excavation data on standardized forms and in the log book of the principal investigator including location and
methods of testing; the numbers, types, and loeations of recovered cultural materials; the depth and thickness of
excavated soil [ayers; soil textures and inclusions; and soil calor according to Munsell color charts.

[0 Take up to 3 radiocarbon samptes if suitahle materials are encountered and complete standard radiometric analysis.

[ Clean, catalogus, label and bag al recovered artifacts in accordance with professional standards and submit recovered
materials to the Mimesota Historical Society for curation.

[ Other

Phase I Environmental Investigation
[ Complete a Phase I Environmental Site Assessment in a manner consistent with the American Society of Testing and
Materials standard for a Phase 1 ESA and the Minnesota Pollution Control Agency Voluntary Investigation and
Cleanup Program Guidance Document #8.
[} Conduct a visual {existing structures) assessraent for typical sugpect ashestos containing materials (ACM).
[[] Assess the presence of PCBs at the subject site,
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et

] Collect and evaluate available historical information to determine if evidence exists indicating an existing release, a
past release, or a material threat of a release of hazardous substances, hazardous materials or petroleum products to the
Property.

O Other

Phase II Envirenmental Investigation

[J Prepare a workplan the Phase II Investigation in a manner consistent with the American Society of Testing and
Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and
Cleanup Program Guidance Document #11 to determine if potential sources of confamination identified during the
Phase T Investigation are causing a release or threatened release of hazardous substances, contaminauts or pollutants to
the soil, surface water and ground water on the property in question.

[7] Prepare a site safety and contingency plan in a manner consistent with the American Society of Testing and Maferials
standard for a Phase [ ESA and the Minnesota Pollution Contral Agency Voluntary Investigation and Cleannp Program
Guidance Docament #10, '

[} Conduct Phase I Environmental Investigation in accordance with approved work plan and in a manner consistent with
the American Society of Testing and Materials standard for a Phase [ ESA and the Minnesota Pollution Control Agency
Voluntary Investigation and Cleanup Program Guidance Documents.

] Other

Remediation Sexviees

[] Prepare and, upon approval, implement the Response Action Plan (RAP) and in a manner consistent with the American
Society of Testing and Materials standard for a Phase 1 ESA and the Minnesota Poilution Control Agency Voluntary
Investigation and Cleanup Program Guidance Documents,

{"} Following completion of the RAP, prepare an Implementation Report for submission to the MPCA for review and
approval in a mannet consistent with the American Socicty of Testing and Materials standard for a Phase I ESA and the
Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Documenis,

[ Other

Comments:

A. Describe Responder’s qualifications, including unique qualifications:
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EXHIBIT A C
Title

Geotechnical Services
5t. Louis County Bridge

CN Bridges

International Bridge

USFS Bridges

Concrete Testing / Inspection

10th Ave East
Cross Town Trail

Benedictine Small House
8MM gal Overflow Tank

Masonry Testing

Benedictine Small House

Hillside Apts
1832 8th Street

Scope

Drilling/Engineering
Drifling/Engineering
Drilling/Engineering
Drilling/Engineering

Conc Testing / Insp
Conc Testing / Insp
Conc Testing / Insp
Conc Testing / Insp

Masonry Testing / Insp
Masonry Testing / Insp
Masonry Testing / Insp

Pavement Testing / Inspection

Hwy 247
Superior Street

22nd Street / Selmer Ave

Lakewalk Ph Iil
Fireproofing
Hillside Apts
Viewcrest Home
Heritage Arena

Bit Testing / Insp
Bit Testing / Insp
Bit Testing / Insp
Bit Testing / Insp

Thickness, Desnity, Ad
Thickness, Desnity, Ad
Thickness, Desnity, Ad

Dates

09/10 2014
09 2014
102013
08-10 2010

06-10 2014
05-10 2014
04-10 2014
02-08 2012

04-10 2014
07 2014
06-09 2013

07-08 2013
09 2014
092014
08 2013

07 2014
10 2007
08-09 2007

EPC Staff

Gary Hage
Gary Hage
Gary Hage
Gary Hage

Andy Senarighi
Chad Lowney
Brian McVean
Chad Lowney

Chad Lowney
Chad Lowney
Chad Lowney

Chad Lowney
Chad Lowney
Andy Senarighi
Chad Lowney

Brian McVean
Chad Lowney
Chad Lowney

Gary Hage PE has over 25 years experience managing Geotechnical Engineering projects ani
Chad Lowney has over 15 years experience managing concrete and bituminous projects.
Chad Lowney has over 5 years experience managing masonry and fireproofing projects.

Andy Senarighi has over 10 years experience managing concrete projects.

Brian McVean PE has over 5 years experience managing concrete and fireproofing projects.




Client

St. Louis County
Golder Associates
MnDOT

USDA Forest Service

City of Duluth

City of Duluth
Johnson Wilson

Rice Lake Construction

Johnson Wilson
Johnson Wilson
Don Holm Constr

MnDOT

City of Duluth
City of Cloquet
City of Duluth

Johnson Wilson
Johnson Wilson
Kraus Anderson

Client Contact

Matt Hemmila
Joe Palo
Richard Ltamb
Paul Nephew

Greg Stoewer
Pat Loomis
Shane Johnson
Mark Morse

Shane Johnson
Shane Johnson
Dean Holm

Kyle Lake
Pat Mlakar
Barb Wyman
Pat Loomis

Shane Johnson
Shane Johnson

Phone

218.262.0150
218.780.4638
651.366.5595
218.626.4300

218.730.5200
218.730.5200
218.628.0202
218.546.5519

218.628.0202
218.628.0202
218.628.2257

507.286.7558
218.730.5200
218.879.6578
218.730.5200

218.628.0202
218.628.0202

Wayne Engebret 218.722.3775

d Construction Materials Testing projects.




EPC Enginecering & Testing

Technical Resume Of: Gary E. Hage. P.E., Principal Geotechnical Engineer

TITLE: P. E., Principal Geotechnical Engineer
EDUCATION:

University of Minnesota -Duluth - Pre-Engineering 1981-1984
North Dakota State University, Fargo, ND - B.S. Degree, Civil Engineering -1984-1986

REGISTRATIONS/CERTIFICATIONS

Registered Professional Engineer - Minnesota, Wisconsin, Michigan and North Dakota
Registered Monitoring Well Installer - Minnesota Department of Health

Certified Bituminous Pavement Mix Design and Testing (Level I & II Plant) — Mn/DOT
Certified Concrele Plant Inspector (I & II) and Mix Designer - Mn/DOT

NCEES Council Record Holder since 1990

EXPERIENCE:

Mr. Hage has over 27 years experience in civil engineering. His expertise includes geotechnical engineering,
construction materials testing, geotechnical drilling explorations, laboratory testing and geotechnical engineering
report preparation.

PROFESSIONAL/ AFFILIATIONS:

Mr. Hage has served as the President and on the Board of Directors for the American Society of Civil Engineers
(ASCE) Duluth Section and the Duluth Engineers Club, and is a member of the Engineers Club of Northern
Minnesota.

RECENT WORK EXPERIENCE:

Fond-du-Lac Reservation, Cloguet, MN - Community Center/Administration Building and subsequent
expansion 2006, New Resource Management Building in 2009, Ojibwe school and many other new construction
and addition projects including the Fond-du-Lac Casino and Hotel in the 1990°s.

University of Minnesota Duluth. Many construction materials testing and geotechnical engineering projects at
UMD, beginning with the Museum Addition in the late 1980°s and continuing through the recent Cloquet
Forestry Building Expansion. Other projects include the library, dormitories, elevators, parking lots and
remodeling projects as recently as 2012.

City of Duluth - Street Improvement Projects - Geotechnical engineering, drilling and constraction materials
testing for street improvements and other building projects since the 1990’s, continuing as recently as 2012 street
and trail construction projects.

Minnesota Power - New substation in Akeley, MN and Emissions Control building expansion in Taconite Harbor,
MN. Geotechnical drilling and report preparation, laboratory testing on both projects and construction testing in
Akeley. Many other Minnesota Power projects over the past 25-years.

Cirrus Design Corporation - Geotechnical drilling, engineering and construction testing for two new buildings and
two additions totating over 130,000 square foot for an airplane manufacturing facility since 2000.

St. Louis County, MN — Roadway realignment and bridge replacement on CSAI 16, improvements to CR 695
and CSAH 4, and many other geotechnical drilling, engineering and lab testing projects with St Louis County
since the 1990°s,
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EPC Enginecering & Testing

Technical Resume of: Chad R. Lowney, IBC/ICC

TITLE: Laboratory / Project Manager

EDUCATION /TRAINING:

Duluth Technical College Graduate-Civil Engineering Technology Superior Senior High School
Graduate

IBC/ICBO No. 5126754-84 Structural Masonry

IBC/ICBO No. 5126754-48 Reinforced Concrete

IBC/ICBO No. 5126754-86 Spray-Applied Fire Proofing

40-Hour OSHA HAZWOPER Safety Training

Troxler Electric Laboratories, Inc. - Certified for the use of nuclear testing equipment and
Radiation Safety Officer.

PROFESSIONAL AFFILTATIONS/

CERTIFICATIONS:

Mr. Lowney is a member of the National Institute of Civil Engineering Technologists and
possesses Certifications in Masonry and Concrete with the ICC. MN/DOT Bituminous Plant I and
Street I, MN/DOT and ACI Concrete Field I, MN/DOT Grading and Base I, Wi/DOT Aggregate
Tech I, WI/DOT Asphalt Tech I and WI/DOT PCC Tech VA,

EXPERIENCE:

With over 15 years of experience in construction materials testing and geotechnical and
environmental drilling, Mr. Lowney’s expertise encompasses hundreds of diverse projects from the
pre-construction exploration stage through final inspection of construction materials.

RECENT WORK EXPERIENCE:

Minnesota Power — Performed special inspection and testing of masonry, concrete and bedrock for
the Arrowhead Regional Emissions Abatement project in Taconite Harbor, MN. Also performed
geotechnical drilling for this project and for a new substation in Akeley, MN.

UMD Life Science Renovation and Administrative Building Renovation - Performed soils, concrete
field and laboratory testing and special inspection of concrete anchorage testing.

Fond-du-Lac Reservation — Special inspection and testing of soil, concrete and masonry for New
Community Center/Administration Building and subsequent addition in 2005, New Ojibwe school,
Casino and Hotel, Carlton, Minnesota, and many other new construction and addition projects,
Cloquet, MN.

Cirrus Design Corporation - Geotechnical drilling, engineering and construction testing for a 63,000
square foot airplane manufacturing facility. Also a 40,000 sq. ft. addition and 300 stall parking lot.

City of Duluth - Performed soil, concrete and masonry special inspections for the City Center West
building addition and City of Duluth Street Improvement projects since 2000.
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EPC Engineering & Testing
Technical Resume of: Andrew M. Senarighi, ACI

TITLE: Senior Civil Engineering Technician / Senior Drilling Crew Chief

EDUCATION:
Lake Superior College- Associates in Art Degree Civil Engineering Technology, 1997 - 1999
Duluth Denfeld High School Graduate

CERTIFICATIONS:

MNDOT Aggregate Production and Concrete Plant I Certified
Congrete Field Inspector- American Concrete Institute

40 Hr Hazardous Materials Certification

Troxler (and WIDOT) Nuclear Density Certified Operator

EXPERIENCE:
Over eight years of Construction Inspection/Drilling/Civil Engineering Testing experience including
Geotechnical Exploration, Construction Materials Testing, Laboratory Testing, and Special Inspections.

RECENT WORK EXPERIENCE
ISD 709 - Denfeld and Laura MacArthur Schools, Duluth - drilling, laboratory and field testing and
special inspection for two new schools in 2009-present.

City of Duluth Street Improvement Projects - Field and laboratory/construction materials testing for the '
Lakewalk Extension East and Airport Road in 2008 and City Center West and Lakeside Central projects
in 2006.

Heritage Sports Center Hockey Arena - laboratory and field testing and special inspection for a two new
Hockey arenas in 2007-08.

Fond-du-Lac Tribal and Community College — drilling, laboratory and field testing and special
inspection for two new additions in 2007-08.

Downtown Renaissance Project, Duluth, MN - laboratory and field testing and special inspection for a
new four story building in 2005-06.

St. Louis County, MN- Drilling and laboratory testﬁig for roadway realignment and bridge replacement
on CSAH 16, improvements to CR 695 and CSAH 4 in 2005-06, and numerous other projects with St.
Louis County.

Lester River Condos, Duluth, MN- Lead driller, laboratory and field testing and special inspection for a
new four story building in 2005-06.

UMD Life Science Renovation and Cloquet Forestry Center, 2006, Concrete and soils field and
laboratory testing.

Cirrus Design Buildings, Duluth, MN- Geotechnical drilling and construction/laboratory testing and
special inspection for two new buildings and two new additions in 2005-06, totaling over 130,000
square feet.
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EPC Engineering & Testing

Technical Resume of: Brian E. McVean, P.E.

TITLE: Principal Engineer

EDUCATION;

Norih Dakota State University, B.S.

Civil Engineering (Environmental Emphasis), 1986
Moorehead State University, Pre-Engineering 1984

REGISTRATIONS/ CERTIFICATIONS:

Licensed Professional Engineer, Minngsota and Wisconsin
ACI Concrete Field Testing Technician — Grade 1
MnDOT Concrete Field Level 1 — Tech 1d# 15742
WisDOT Porltand Cement Concrete Technician Level 1
40 Hour HAZWPR Certified

EXPERIENCE:

Construction materials testing experience in shotcrete, grout,concrete testing, rebar and formwork inspection,
pile monitoring, crack monitoring and basic surveying, Additional experience in geotechnical and
environmental subsurface investigations including: hollow stem auger and rotary drilling methods, rock
coring, Standard Penetration Test (SPT) and thin-wall tube sampling, visual classification/logging of samples,
vane shear testing (in-situ), water level measurements, monitoring well installation, and borehole/well
abandonment procedures.

PROFESSIONAL/ AFFILIATIONS:

Member American Society of Civil Engineers, Duluth Engineers Club, Engineers Club of Northern
Minnesota, University of Minnesota Duluth College of Science and Engineering Scholarship Committee,
Board member of Scottish Rite Foundation, Duluth, Minnesota,

RELEVANT WORK EXPERIENCE:

Natgun Corporation 0.3 MG Water Storage Tank, Shotcrete and Concrete testing services in accordance with
ACI 506, ASTM C30, ASTM C42, and ASTM C1140, Hayward, WL

Rice Lake Construction 11 MG Storm Water Interceptor Tank, Lightweight and Standard Concrete testing
services, Duluth, MN,

ISD # 709 Denfeld High School New Additions, Concrete, Grout, and Corefill testing services, Duluth, MN.

Minnesota Power Herbert Service Center - Environmental soil sample and consulting for hydraulic Lift
replacements.

Northland Country Club — Lightweight and standard Concrete testing, rebar and formwork inspection for new
country club building in Duluth, MN.

Minnesota Power Taconite Harbor Einissions Control Expansion Subsurface Investigation, Schroeder,
Minnesota. Field technician for solid stem, hollow stem and rock coring.

Superior Water Light and Power Water Tower Investigation, Superior, Wisconsin. Field technician for rotary
drilling investigation including SPT sampling and visual classification/logging.
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Exhibit D1

State/Consultant Basic Services
Insurance Requirements

A. Contractor shall not commence work under the contract until they have obtained all the insurance described below
and the State of Minnesota has approved such insurance. Contractor shall maintain such insurance in force and
effect throughout the term of the contract.

B. Contractor is required to maintain and furnish satisfactory evidence of the following insurance policies:

L.

Workers’ Compensation Insurance: Except as provided below, Contractor must provide Workers’
Compensation insurance for all its employees and, in case any work is subcontracted, Contractor will require
the subcontractor to provide Workers’ Compensation insurance in accordance with the statutory requirements
of the State of Minnesota, including Coverage B, Employer’s Liability. Insurance minimum limits are as
follows:

$100,000 - Bodily Injury by Disease per employee
$500,000 - Bodily Injury by Disease aggregate
$100,000 — Bodily Injury by Accident

If Minnesota Statute 176.041 exempts Contractor from Workers® Compensation insurance or if the Contractor
has no employees in the State of Minnesota, Contractor must provide a written statement, signed by an
authorized representative, indicating the qualifying exemption that excludes Contractor from the Minnesota
Worlkers’ Compensation requirements.

If during the course of the contract the Contractor becomes eligible for Workers’ Compensation, the
Contractor must comply with the Workers” Compensation Insurance requirements herein and provide the
State of Minnesota with a certificate of insurance.

Commercial General Liability Insurance: Contractor is required to maintain insurance protecting it from
claims for damages for bodily injury, including sickness or disease, death, and for care and loss of services as
well as from claims for property damage, including loss of use which may arise from operations under the
Contract whether the operations are by the Contractor or by a subcontractor or by anyone directly or indirectly
employed by the Contractor under the contract. Insurance minimum limits are as follows:

$2,000,000 — per occurrence
$2,000,000 — annual aggregate
$2,000,000 — annual aggregate — Products/Completed Operations

The following coverages shall be included:

Premises and Operations Bodily Injury and Property Damage
Personal and Advertising Injury

Blanket Contractual Liability

Products and Completed Operations Liability

Other; if applicable, please list
State of Minnesota named as an Additional Insured

Commercial Automobile Liability Insurance: Contractor is required to maintain insurance protecting it
from claims for damages for bodily injury as well as from claims for property damage resulting from the
ownership, operation, maintenance or use of all owned, hired, and non-owned autos which may arise from
eperations under this contract, and in case any work is subcontracted the contractor will require the
subcontractor to maintain Commercial Automobile Liability insurance. Insurance minimum limits are as
follows:
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$2,000,000 — per occurrence Combined Single limit for Bodily Injury and Property Damage
In addition, the following coverages should be included:
Owned, Hired, and Non-owned Automobile

4. Professional/Technical, Errors and Omissions, and/or Miscellaneous Liability Insurance

This policy will provide coverage for all claims the contractor may become legally obligated to pay resulting
from any actual or alieged negligent act, etror, or omission related to Contractor’s professional services
required under the contract.

| Contractor is required to carry the following minimum limits:

$2,000,000 - per claim or event
| $2,000,000 - annual aggregate

Any deductible will be the sole responsibility of the Contractor and may not exceed $50,000 without the
written approval of the State. If the Contractor desires authority from the State to have a deductible in a
higher amount, the Contractor shall so request in writing, specifying the amount of the desired deductible and
providing financial documentation by submitting the most current audited financial statements so that the
State can ascertain the ability of the Contractor to cover the deductible from its own resources.

The retroactive or prior acts date of such coverage shall not be after the effective date of this Contract and
Contractor shall maintain such insurance for a period of at least three (3} years, following completion of the
work. If such insurance is discontinued, extended reporting period coverage must be obtained by Contractor
to fulfill this requirement.

C. Additional Insurance Conditions:

o Contractor’s policy(ies) shall be primary insurance to any other valid and collectible insurance available
to the State of Minnesota with respect to any claim arising out of Contractor’s performance under this
contract;

s If Contractor receives a cancellation notice from an insurance carrier affording coverage herein,
Contractor agrees to notify the State of Minnesota within five (5) business days with a copy of the
cancellation notice, unless Contractor’s policy(ies) contain a provision that coverage afforded under the
policy(ies) will not be cancelled without at least thirty (30) days advance written notice to the State of
Minnesota,

» Contractor is responsible for payment of Contract related insurance premiums and deductibles;

¢ If Contractor is self-insured, a Certificate of Self-Insurance must be attached;

e Contractor’s policy(ies) shall include legal defense fees in addition to its lability policy limits, with the
exception of B.4 above;

e Contractor shall obtain insurance policy(ies) from insurance company(ies) having an “AM BEST” rating
of A- (minus); Financial Size Category (FSC) VII or better, and authorized to do business in the State of
Minnesota; and
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s  An Umbrella or Excess Liability insurance policy may be used to supplement the Contractor’s policy
limits to satisfy the full policy limits required by the Contract.

. The State reserves the right to immediately terminate the contract if the contractor is not in compliance with the

insurance requirements and retains all rights to pursue any legal remedies against the contractor. All insurance
policies must be open to inspection by the State, and copies of policies must be submitted to the State’s authorized
representative upon written request.

The successful responder is required to submit Certificates of Insurance acceptable to the State of MN as evidence
of insurance coverage requirements prior to commencing work under the contract.
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T
ACORD'  CERTIFICATE OF LIABILITY INSURANCE e

THIS CERTIFICATE IS 1ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REFRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. |f SUBROGATION (S WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
cottificate holder In lieu of such endorsement(s).

PRODUCER 715-394-7741] o

Holden Insurance Agency, Inc.
823 Belknap St, Suitge 12¥ ' 715-394-7502 Eﬂ”}h“g;:rsc. Ext): 1 FNAE‘. Noj:
PO Box 459 L .
Superior, W 54880 PRODUCER
Charles A Place cusToMER I # ENGPA-1
INSURER{S) AFFORDING COVERAGE NAIC #
INSURED Engineering Partners Company INSURER & : Acuity Ingsurance Company 14184
I_‘__I;sctiﬁl;a: EPC Engineering & insurer B: CNA
539 Garfield Ave INSURER &
Duluth, MN 55802 INSURER D :
INSURERE ;
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

iy TYPE OF INSURANCE R POLICY NUMBER (MIBON Y} | (ITODNTYY) LTS
| GENERAL LIABILITY EAGH OCCURRENCE $ 1,000,000
A | X | COMMERCIAL GENERAL LIABILITY X L18534 03102114 | 03/02115 | PAREE (G erence) | § 100,000
| CLAIMS-MADE OCCUR MED EXP (Any one persen} | $ 5,000
_— PERSONAL & ADV INJURY [ 3 1,000,000
- GENERAL AGGREGATE $ 2,000,000
GEN'. AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | $ 2,060,000
poucy | X | B Lce 5
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT
A X L18534 0302114 | o3t02rs Hooscddem i 1,000,009
& | ANY AUTO BODILY INJURY {Per porsor) | §
|| ALL OWNED AUTOS BODILY INJURY {Per accidant}| $
| | ScHEDULED AUTOS PROPERTY DAMAGE
A | X | HREDAUTOS , L18534 03/62/14 | 03/0215 | {Peraucldent) §
A | X | NON-OWNED AUTOS L18534 03/02114 | 03/02/15 $
$
- lumereLLALAB | X | occur EACH QCCURRENCE $ 9,000,000
EXCESS LIAB X 9,000,000
A X CLAIMS-MADE L18534 03/02/14 | 03/0215 LACCGREGATE $
| | DEDUCTIBLE Excess 5 over auto
X | RETENTION _$ 0 GL., WC 5
VIORKERS COMPENSATION WC STATU- T
AND EMPLOYERS' LIABILITY YIN LJ_T_QMM”S l ! ER
A | ANY PROPRIETGR/PARTNER/EXECUTIVE 118534 03/02114 | 03/02M5 | EL EACH ACCIDENT 3 1,000,000
QOFFICER/MEMBER EXCLUDED? NIA
{Mandatory In NR} E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF CPERATIONS belaw E.L. DISEASE - POLICY LIMIT | § 1,000,000,
B |PROFESS/POLL MCH288394673 05101114 05/01/15 {Per Claim 5,000,000
Deductible $5,000 Aggregate §,000,000

DESCRIPTION OF OPERATIONS J LOCATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Schedule, if more space is raquired)
The State of Minnesota is named as an additional insured on the general
liability policy. A 30 day notice of cancellation applies.

CERTIFICATE HOLDER CANCELLATION

MINST-7
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
. ACCORDANCE WITH THE POLICY PROVISIONS.

The State of Minnesota
Department of Administration

308 Administration Building AUTHOREZED REPRESENTATIVE

50 Sherburne Ave O/\AAJ-M p( _ ‘PM

St Paul, MN 55156
® 1988-2009 ACORD CORPORATION. All rights reserved.
ACORD 25 (2009/09) The ACORD name and logo are registered marks of ACORD
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Exhibit E
State Of Minnesota — Affirmative Action Certification

BOX A - For companies which have employed more than 40 full-time employees within Minnesota on any
single working day during the previous 12 months. All other companies proceed to BOX B.

Your response will be rejected unless your business:

has a current Certificate of Compliance issued by the Minnesota Department of Human Rights (MDHR)

—Or—
has submiited an affirmative action plan to the MDHR, which the Department received prior to the date

and time the responses are due.

Check one of the following statements if you have employed more than 40 fisll-time employees in Minnesota on any
single working day during the previous 12 months;
& We have a current Certificate of Compliance issued by the MDHR. Proceed to BOX €. Include a copy of your

certificate with your response,
01 We do not have a current Certificate of Compliance, However, we submitted an Affirmative Action Plan to the

MDHR for approval, which the Department received on {date). [If the date is the same as the
response due date, indicate the time your plan was received: (time). Proceed to BOX G,

O We do not have a Certificate of Compliance, nor has the MDHR received an Affirmative Action Plan from our
company, We acknowledge that our response will be rejected. Proceed to BOX €. Contact the Minnesota
Depariment of Human Rights for assistance. (See below for contact information.)

Please note: Certificates of Compliance must be issued by the Minnesota Department of Human Rights. Affirmative

Action Plans approved by the Federal government, & county, or a municipality must still be received, reviewed, and

approved by the Minnesota Department of Human Rights before a certificate can be issued. ‘

BOX B - Tor those companies not described in BOX A

Check below. ‘
We have nat employed more than 40 full-time employees on any single working day in Minnesota within the

previous 12 months. Proceed to BOX C.

BOX C - For all companies

By signing this statement, you certify that the information provided is accurate and that you are authorized to sign on
behalf of the tesponder. You also certify that you are in compliance with federal affirmative action requirements that may
apply to your company. (These requirements are generally friggered only by participating as a prime or subcontractor on
federal projects or contracts. Contractors are aletted to these requirements by the federal government.}

Name of Company: H@é;\q ITV\fﬁf :147 ‘WIE:S??;’I‘ 4 pate G /& ~{ l/
Authorized Signature: f ‘//',(/ &, );b \j Telephong number: (9'[ 5)) 727 '“[ 23 ?
Printed Name: MM < l/vb%\[ Title: ﬁal AL :/’A—C,

For assistance with this form, contact:
Minnesota Department of FHluman Rights, Compliance Services Section

Mail: 190 East 5" St., Suite 700 St. Paul, MN 55101 TC Metro: (651) 296-5663 Toll Free: 800-657-3704
Web:  www humanrights.state.mn.us _ Fax: (651) 296-9042 TTY: (651) 296-1283

Ermail: employerinfo@therightsplace.net
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Exhibit F

CERTIFICATION REGARDING LOBBYING
For State of Minnesota Contracts and Grants over $100,000

The undersigned certifies, to the best of his or her knowledge and belief that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
forinfluencing or attempting to influence an officer or employee of any agency, & member of Congress, an officer or
enployee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract,
themaking of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative

agreement,

(2) If any funds other than Federa! appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, A Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agrement, the undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report Lobbying in

accerdance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans and cooperative agreements)

andithat all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or

enlered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31

U.SC. 1352, Any person who fails to file the required certification shall be subject to a civil penalty of not less than

$18:000 and not more than $100,000 for each such failure. ‘ i

e Erquneeting 4 Testing
OrganizatiofName ~ ~_J ~J

P M Nl PPl

Name WOfﬁd:ﬂ igning for Organization
BY?{ A/ (54 (A
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Exhibit I

Affidavit of Noncollusion

State of Minnesota
Request for Proposals

Firm Nams:
Instructions: Please return your completed form as part of the Response submittal,

1 swear (or affirm) under the penalty of perjury:

1. That] am the Responder (if the Responder is an individual), a partner in the company (if the Responderis a
partnership), or an officer or employee of the responding corporation having authority to sign on its behalf (if the
Responder is a corporation).

2. That the attached proposal submitted in response fo the <Insert name> Request for Proposals has been arrived
at by the Responder indepeandently and has been submitted without collusion with and without any agreement,
understanding or planned common course of action with, any other Respender of materials, supplies, equipment,
or services described in the Request for Proposals, designed to limit fair and open competition,

3. That the contents of the proposal have not been communicated by the Respondsr or its employses or agents o
" any person not an employee or agent of the Responder and will not be communicated to any such persons prior
to the official opening of the proposals.

4, That!am fully informed regarding the accuracy of the statements made in this affidavit,

Authorized Signature

Respander's firm name: é_PG, 6;1 j ‘:/\ L2/ LA ¢ % T&;ﬁh Q -
g name: ’Eﬁ 1AAL /I/! C.‘bjm “"l!itle: ﬁﬂuu () io/?l_.
< : Date {mm/ddfyyyyy: __ /0 / .ﬁ//’ ,'/

Print authorized represen

Authorized signature:

Notary Public

Subseribed and sworn to before me thls:
AN, Y N Y

/4 Ntary Pubiic signature

(D ~20/6

Commission expires {mm/ddiyyyy)

» RICHARD E. HALVARSON

3 Notary Public-Minnesata
My Commission Expires Jan 31, 2016
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